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TEMPORARY TRAFFIC CONTROL NOTES

. WORK ZONE TRAFFIC CONTROL DEVICES SHALL CONFORM TO THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES (MUTCD), ILLINOIS MUTCD, APPLICABLE IDOT HIGHWAY STANDARDS AND SECTION 106 OF THE
STANDARD SPECIFICATIONS.
A. PROVIDE TWO MONODIRECTIONAL FLASHING LIGHTS ON ALL TYPE IIIBARRICADES.
B. PAVEMENT MARKINGS, SIGNS, FLAGGERS, AND OTHER TRAFFIC CONTROL MEASURES AND DEVICES NOT
SHOWN ON THESE DRAWINGS SHALL BE IN ACCORDANCE WITH THE IDOT HIGHWAY STANDARDS LISTED.
2. ALL APPLICABLE TRAFFIC CONTROL DEVICES SHALL BE IN PLACE BEFORE EACH STAGE OF CONSTRUCTION BEGINS.
3. TRAFFIC CONTROL PLANS ARE INTENDED AS A GUIDE FOR SAFE MANAGEMENT OF TRAFFIC DURING EXECUTION OF THIS CONTRACT.
A. CONTRACTOR MAY MODIFY TRAFFIC CONTROL PLANS TO ACCOMMODATE CONSTRUCTION REQUIREMENTS,
SUBJECT TO APPROVAL OF THE ENGINEER, PROVIDED SUCH MODIFICATIONS NEITHER DECREASE SAFETY
NOR ADVERSELY AFFECT PUBLIC CONVENIENCE, AS DETERMINED BY ENGINEER.
B. ANY PROPOSED MODIFICATION OF THE PLANS SHALL BE SUBMITTED IN ADVANCE FOR WRITTEN APPROVAL OF ENGINEER.
4. PEAK HOURS ARE ON WEEKDAYS FROM 6:00 AM TO 10:00 AM AND FROM 2:00 PM TO 6:00 PM.NIGHTTIME HOURS ARE
FROM 6:00 PM TO 6:00 AM.
5. MAINTAIN A MINIMUM OF ONE LANE OPEN ON I-255 IN EACH DIRECTION AT ALL TIMES. DURING PRE-STAGE IAND STAGE 3, MAINTAIN
A MINIMUM OF TWO LANES OPEN IN EACH DIRECTION ON [-255 DURING PEAK HOURS.
6. PRINCIPAL CONSTRUCTION STAGES ON [-255 MAINLINE:
A. PRE-STAGE I: PATCH OR RECONSTRUCT SHOULDERS AND PAVEMENT, WHERE INDICATED AND AS SPECIFIED.
PERFORM MILLING AND PLACE SURFACE COURSE (IST LIFT) ACROSS ALL LANES.USE STANDARDS
701400 & 701401, 701406 OR 701446,
B. STAGE I: SHIFT TRAFFIC TO LEFT SIDE OF ROADWAY.PERFORM STAGE IBRIDGE WORK WITHIN WORK ZONE ON
RIGHT SIDE OF ROADWAY, AS INDICATED AND AS SPECIFIED.
C. STAGE 2: SHIFT TRAFFIC TO RIGHT SIDE OF ROADWAY.PERFORM STAGE 2 BRIDGE WORK WITHIN WORK ZONE ON
LEFT SIDE OF ROADWAY.
D. STAGE 3: PLACE SURFACE COURSE (2ND LIFT) AND FINAL PAVEMENT MARKINGS. CONFORM TO STANDARD 701400 & 70140,
701406 OR TOl446.
7. CONSTRUCTION STAGING ON RAMPS AND C-D ROADS:
A. RAMP 6 (NORTHBOUND IL-255 TO WESTBOUND 1-270)IS A TWO-LANE RAMP.MAINTAIN ONE LANE OPEN
TO TRAFFIC THROUGHOUT CONSTRUCTION. CONFORM TO STANDARD 701422,
B. WORK ON THE FOLLOWING WILL BE ACCOMPLISHED BY ALTERNATELY SHIFTING TRAFFIC TO ONE SIDE
OR THE OTHER. CONFORM TO STANDARD 701456.
- RAMPS 4,7 & 8
- 1-255 SOUTHBOUND COLLECTOR-DISTRIBUTOR ROAD
- 1-270 EASTBOUND COLLECTOR-DISTRIBUTOR ROAD
- ALL RAMPS AT I-255 / IL 162.
C. RAMPS I, 2 AND 3 AT 1-255 7/ 1-270 MAY BE CLOSED FOR PATCHING, MILLING AND OVERLAY.SUCH CLOSURES
SHALL BE PERMITTED ONLY IN DAYTIME AND ONLY ON WEEKENDS OR DURING WEEKDAY NON-PEAK HOURS,
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UNLESS OTHERWISE APPROVED BY ENGINEER. CONFORM TO STANDARD 701451 AND PROVIDE DETOUR SIGNING.
D. POST SIGNS ON EACH AFFECTED RAMP TWO WEEKS IN ADVANCE OF EACH CLOSURE TO ADVISE MOTORISTS ITEM UNIT QUANTITY
OF THE DATES AND TIME PERIODS OF CLOSURE.
E. DO NOT CLOSE RAMP 2 IN THE 1-255 / I-270 INTERCHANGE SIMULTANEOUSLY WITH LANE WIDTH RESTRICTIONS TRAFFIC CONTROL AND PROTECTION, (SPECIAL) LSUM 1
ON THE SEMICIRCULAR RAMPS AT 1-255 / IL I62.
F. RAMPS OR C-D ROADWAYS THAT ARE REQUIRED FOR DETOUR ROUTES MAY NOT BE CLOSED AT ANY TIME TRAFFIC CONTROL SURVEILLANCE CAL DA 180
WHILE THE APPLICABLE DETOURS ARE IN EFFECT.
6.DO NOT CLOSE RAMPS IAND 3 SIMULTANEOUSLY. CHANGEABLE MESSAGE SIGN CALMO 9
H.DO NOT CLOSE RAMPS 2 AND 3 SIMULTANEOUSLY.RAMP 2 MUST BE OPEN WHILE DETOUR SIGNAGE
FOR CLOSURE OF RAMP 3 IS IN PLACE. SHORT TERM PAVEMENT MARKING FOOT 15,042
8. RAMPS A,B,C, AND D AT IL 162 MAY BE CLOSED FOR NIGHTTIME CONSTRUCTION OPERATIONS, SUBJECT TO
ENGINEER’S APPROVAL TEMPORARY PAVEMENT MARKING - LINE 4" FOOT 218,833
A. IF CONTRACTOR REQUESTS NIGHTTIME RAMP CLOSURES,HE SHALL SUBMIT FOR APPROVAL: PROPOSED WORK
PLAN AND SCHEDULE, NIGHTTIME WORK ZONE LIGHTING PLAN, TRAFFIC CONTROL PLANS, AND DETOUR PLANS. TEMPORARY PAVEMENT MARKING - LINE 8" FOOT 200
B. CONTRACTOR IS RESPONSIBLE FOR THE COST OF PREPARING SUBMITTALS, WHETHER OR NOT RAMP CLOSURE IS APPROVED.
C. CONTRACTOR'S COSTS FOR NIGHTTIME RAMP CLOSURE ARE INCLUDED IN COMPENSATION AT THE CONTRACT UNIT PRICE FOR WORK ZONE PAVEMENT MARKING REMOVAL SQFT 12,321
*TRAFFIC CONTROL AND PROTECTION, (SPECIAL)* FOR EACH RAMP. SAID COMPENSATION INCLUDES FULL PAYMENT FOR
WORK ZONE TRAFFIC CONTROL, FLAGGING, TRAFFIC CONTROL DEVICES, DETOUR SIGNAGE, PORTABLE CHANGEABLE MESSAGE SIGNS, TEMPORARY CONCRETE BARRIER FOOT 5,250
NIGHTTIME WORK ZONE LIGHTING AND ANY AND ALL OTHER ADDITIONAL COSTS INCURRED BECAUSE OF NIGHTTIME CLOSURE.
D. DO NOT CLOSE RAMP B OR C WHILE RAMP 2 OR RAMP 3 IS CLOSED.
9. PLACE LIGHTED DRUMS OR TYPE IIBARRICADES AS CHECK BARRICADES IN CLOSED LANES, AT 1000-FT INTERVALS. RELOCATE TEMPORARY CONCRETE BARRIER FoOT 5,250
10. PLACE REFLECTIVE MARKERS ON TEMPORARY CONCRETE BARRIERS IN ACCORDANCE WITH IDOT STANDARD 701402.
Il. EXISTING TRAFFIC CONTROL SIGNS THAT CONFLICT WITH TEMPORARY TRAFFIC CONTROL SIGNS SHALL BE TEMPORARILY COVERED. GUARDRAIL MARKERS, TYPE A EACH 214
12. CLEAN EACH RAMP OR ROADWAY OF ALL CONSTRUCTION MATERIALS, MUD AND DEBRIS BEFORE REOPENING
TO TRAFFIC. CLEAN EACH RAMP AND ROADWAY IN USE FOR TRAFFIC OF CONSTRUCTION MATERIALS, MUD OR DEBRIS RESULTING PAVEMENT MARKING REMOVAL SQFT 1,061
FROM CONSTRUCTION OPERATIONS, WHEN DIRECTED BY ENGINEER, AND IN ACCORDANCE WITH APPLICABLE TRAFFIC CONTROL
STANDARDS. SUCH WORK SHALL BE INCIDENTAL TO THE RELEVANT TRAFFIC CONTROL AND PROTECTION PAY ITEM. DETOUR SIGNING LSUM 1
13. COORDINATE BRIDGE WORK WITH ROADWAY RESURFACING WORK TO MINIMIZE LENGTH AND DURATION OF LANE CLOSURES.
14.IN STD 701400, 701406, & 701446 (AND ELSEWHERE AS APPLICABLE) THE WORK ZONE SPEED LIMIT SHALL BE POSTED AS 45 MPH IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3 EACH 8
WHEN WORKERS ARE PRESENT.
I5. WHERE STD 701456 IS USED, (AND ELSEWHERE AS APPLICABLE) THE RAMP ADVISORY SPEEDS ON TEMPORARY IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3 EACH 8
TRAFFIC CONTROL SIGNS SHALL BE AS FOLLOWS. AT IL 162: RAMPS A & D - 45 MPH; RAMPS B AND C - 30 MPH.
AT 1-255/1-270: RAMPS 1, 3,6 & 7 - 40 MPH; RAMPS 2 AND 4 - 35 MPH; RAMP 8 - 30 MPH. TEMPORARY PAVEMENT SQYD 849
16. PROVIDE WORK ZONE SPEED LIMIT SIGN ASSEMBLIES WHERE INDICATED. PROVIDE TWO ADDITIONAL ASSEMBLIES
500 FEET BEYOND THE LAST ENTRANCE RAMP AT EACH INTERCHANGE PER STD T0I400. SPEED INDICATOR SIGN CAL DA 540]|
I7. PAYMENT FOR TEMPORARY PAVEMENT MARKING ON RAMPS 6 & 7 SHALL BE MADE AS PART OF TRAFFIC CONTROL AND PROTECTION, (SPECIAL).
18. WHERE EXISTING PAVEMENT MARKINGS ARE REMOVED FOR TEMPORARY TRAFFIC CONTROL, IN AREAS OUTSIDE SMART TRAEEIC CONTROL SYSTEM LSUM 1
OF PAVING LIMITS, CONTRACTOR SHALL REMOVE ALL TEMPORARY MARKINGS AND PROVIDE NEW MARKINGS TO
RESTORE THE ORIGINAL CONFIGURATION (INCLUDING REFLECTORS, IF APPLICABLE).
19. WHERE CONSTRUCTION STAGING REQUIRES TRAFFIC TO OPERATE ON A SHOULDER ADJACENT TO GUARDRAIL,
PROVIDE TYPE A REFLECTOR MARKERS ON EXISTING GUARDRAIL, PER STANDARD 6350Il, AT 25-FT INTERVALS.
IF THERE ARE EXISTING REFLECTOR MARKERS ON THE GUARDRAIL, PROVIDE ADDITIONAL MARKERS AS NEEDED
TO RESULT IN A 25-FT SPACING.
20. TEMPORARY CONCRETE BARRIERS SHALL BE PAINTED WITH 6" WIDE HORIZONTAL BANDS LOCATED IMMEDIATELY
ABOVE THE 3*BOTTOM LIP. USE YELLOW PAINT FOR BARRIERS ON THE LEFT SIDE OF TRAFFIC, WHITE ON THE
RIGHT SIDE, INCLUDED IN PAYMENT FOR *TEMPORARY CONCRETE BARRIER'. USE WATERPROOF PAINT.
21 FOR LETTINGS AFTER 01/01/2014 THE *PHOTO ENFORCED* SIGN NUMBER WILL BE REVISED TO R10-1108p-3618
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